



# City of El Segundo

September 18, 2020

**ADDENDUM NO. 3**  
to  
THE CONTRACT DOCUMENTS, SPECIFICATIONS AND PLANS  
for  
WATER MAIN IMPROVEMENTS ON INDIANA STREET  
PROJECT NO.: PW 20-04

**ATTENTION BIDDERS:**

The following additions, modifications, and clarifications to the specifications shall be included in, and become a part of, any contract which may be executed for the above project in the City of El Segundo:

- 1. The bid due date and time is still Tuesday, September 22, at 11:00 am**
2. A planholder has asked about potential staging areas for the project. City locations suggested by the contractor, and potentially the parking area on the north side of Hughes Way east of Pacific Coast Highway, might be able to be used under the following conditions:
  - The City must review and approve the suggested area(s) for staging prior to their use.
  - On Hughes Way the section used for staging shall not be longer than 100 feet in length.
  - No other company shall already be using the suggested area when the PW 20-04 project contractor begins staging.
  - Materials placed on the right-of-way shall only to be enough for each day's work—no overnight storage of materials shall occur on City streets.
  - The contractor shall take Before pictures of the staging area(s) and, if damage occurs during construction, return the area(s) to original condition or better after the project construction is complete at no additional cost to the City. This may include but is not limited to, asphalt repairs, paving and re-striping.

As evidence that the BIDDER has read this Addendum, the BIDDER must acknowledge same in the space provided below and **submit this Addendum with the Bid Proposal**. Failure to provide such acknowledgement shall render the bid as non-responsive and subject to rejection.

Signature: \_\_\_\_\_ Date: \_\_\_\_\_

Print Company Name: \_\_\_\_\_